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ABSS Contract Overview - NNM11AA30C

CONTRACTOR: Al Razaq Computing Services

PERIOD OF PERFORMANCE: May 1, 2011 to April 30, 2016

TYPE OF CONTRACT: Performance-based, Firm-Fixed-

Price (FFP), Indefinite Delivery 

Indefinite Quantity (IDIQ) 

NAICS CODE/SIZE: 561210 / $38 M

CONTRACT DURATION: 1 Year Base Period

4 One Year Options

POTENTIAL CONTRACT VALUE: $99M
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Current Contract Scope Overview

The ABSS contract provides for a myriad of acquisition and 

business disciplines in support of the Office of Procurement, 

the Office of the Chief Financial Officer and other MSFC 

offices, directorates, programs and projects at George C. 

Marshall Space Flight Center, Michoud Assembly Facility, 

NEACC, and NSSTC.

The ABSS contract provides professional and technical 

services in support of (a) business, resources, program 

control, schedules, and accounting operations and (b) 

acquisition planning through solicitation, award, training, 

performance, final payment, and closeout for the full range of 

contractual instruments used by the Government.
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Limitation of Future Contracting

ABSS Contract Clause: 

Performance of this contract involves (1) participation  in all 
phases of the acquisition process (i.e., from acquisition 
planning through closeout of the contract) at MSFC, (2) access 
to and use of highly sensitive information belonging to both the 
Government and third parties and (3) analysis and document 
preparation in support of the Government’s decision-making 
processes.  Thus, to avoid any conflict of interest related to 
unequal access to information, biased ground rules, and/or 
impaired objectivity with respect to future contracting 
opportunities, the Contractor or any subcontractor (including 
any affiliate as defined in FAR 2.101) under this contract shall 
not perform nor assist with the performance of any other 
contract/agreement under the cognizance of MSFC during the 
performance of this contract.
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ABSS Contract PWS Overview

2.0 Program Management 

2.1  Contract Management and Control

2.2 Plans and Reports 

3.0 Business Support Services

3.1 Accounting and Resource Management Operations   

3.2 Budget Integration and Analysis

3.3 Business Systems

3.4 Business Best Practices

4.0 ACQUISITION SUPPORT SERVICES

4.1  Administrative Services

4.2  Acquisition Policy Services

4.3  Acquisition Management Services
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Re-competition Information

• Request For Information (RFI) is scheduled to be published in 

February 2015 for interested parties to provide capabilities and 

other requested information.

• NAICS code and associated size standard will be utilized to 

conduct market research. 

 Proposed change of NAIC code to 541219 Other Accounts 

Services with a size standard of $20.5 M.

• Other market research activities and pre-solicitation activities, 

such as Draft RFP, will be conducted.

• The acquisition strategy is scheduled to be approved in April 2015.

• Monitor the MSFC Acquisition Planning Tool, NASA Acquisition 

Internet Service (NAIS), and FedBizOps for further information.
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ABSS Points of Contact

TECHNICAL:

Audrey McMillan, RS30
(256) 961-1339

audrey.r.mcmillan@nasa.gov

PROCUREMENT:

Rita James, PS33
(256) 961-0037

rita.r.james@nasa.gov

SMALL BUSINESS INDUSTRY ASSISTANCE OFFICER

David Brock, PS01
(256) 544-0267

david.e.brock@nasa.gov

mailto:audrey.r.mcmillan@nasa.gov
mailto:rita.r.james@nasa.gov
mailto:david.e.brock@nasa.gov
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ABSS Freedom of Information Act Requests

Judi Hollingsworth, CS20

256-544-1837

judi.a.hollingsworth@nasa.gov

ABSS (Contract NNM11AA30C) helpful documents

• Attachment J-1 Performance Work Statement

• Attachment J-2 Data Procurement Document

• Attachment J-3 Performance Requirements Summary

mailto:judi.a.hollingsworth@nasa.gov
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TENTATIVE Acquisition Schedule

RFI Release February 2015

Draft RFP Release June 2015

Industry Briefing TBD

RFP Release July 2015 

Proposal Receipt August 2015 

Contract Award March 2016

Contract Phase-In April 2016

Contract Full Assumption May 2016 

Refer to MSFC Acquisition Planning Tool (APT) located at: 
http://ec.msfc.nasa.gov/cgi-bin/eis/eis_apt.cgi for information updates

and changes to the schedule.

http://ec.msfc.nasa.gov/cgi-bin/eis/eis_apt.cgi

